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Project Name: Consolidated Canal Bridge Repair
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Contract No: 2015-7003-0536

CONSTRUCTION SERVICES CONTRACT
FOR DESIGN-BID-BUILD (DBB) PROJECT

THIS CONTRACT, made and entered into this day of , 20 , by and
between the Town of Gilbert, Arizona, a municipal corporation organized and existing under and by
virtue of the laws of the State of Arizona, hereinafter designated the "GILBERT" and

,a corporation, hereinafter designated the

"CONTRACTOR."

GILBERT and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree
as follows:

1.0

11

1.2

2.0

2.1

2.2

CONSTRUCTION SERVICES

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents.
The work is known as and is hereinafter referred to as the Consolidated Canal Bridge Repair
Project and is generally described as follows: Construction work, in general, consists of
repairing of the deck of the Baseline road Bridge over the Consolidated Canal by means of
hydro demolition of delaminated and unsound concrete; placement of modified microsilica
concrete overlay; construction of ADA-Compliant sidewalk ramps; reconstruction of settled
pavement on the east approach to the bridge that includes roadway excavation, subgrade
compaction, placement of controlled low-strength material (CLSM) backfill, furnishing and
placing aggregate base course and asphaltic concrete pavement; placing a penetrating concrete
sealant; and placement of pavement markings and in accordance with the Contract Documents.
The full scope of work is described in detail in the Contract Documents.

CONTRACTOR shall complete, provide and perform, or cause to be performed, all work in a
proper and workmanlike manner, with appropriate consideration for public safety and
convenience, consistent with the highest standards of professional and construction practices
and in full compliance with, and as required by or pursuant to, this Contract, and with the
greatest economy, efficiency, and expediency consistent therewith all as more particularly
described in the Contract Documents.

CONTRACT TIME

CONTRACTOR shall submit to GILBERT, on or before the effective date of this Contract, a
Critical Path Method (CPM) Construction Progress Schedule in Primavera compatible format,
resource and cost loaded, indicating the times for starting and completing the various stages of
the Work, including any Milestones specified in this Contract and as more fully described in the
General Conditions and other Contract Documents. Revisions/updates to the CPM schedule
shall be submitted to accurately reflect plans for completion of the work, but no less frequently
than monthly.

Time is of the Essence. All of the time limits for Milestones, if any, for Substantial Completion
and for Final Completion and readiness for final payments as stated in the Contract Documents,
are of the essence for the Contract.
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2.3

2.4

2.5

2.6

3.0

3.1
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The Work shall be substantially complete within 70 Calendar days after the date when the
Contract Times commence to run as provided in the Notice to Proceed, and all Work shall be
finally completed and ready for final payment in accordance with the Notice to Proceed within
90 Calendar days after the date when the Contract Times commences to run.

Failure of CONTRACTOR to perform any covenant or condition contained in the Contract
Documents within the time periods specified herein, shall constitute a material breach of this
Contract entitling GILBERT to terminate the Contract unless CONTRACTOR applies for and
receives an extension of time, in accordance with the procedures set forth in the Contract
Documents.

Failure of GILBERT to insist upon the performance of any covenant or condition within the
time periods specified herein, shall not constitute a waiver of CONTRACTOR’S duty to
perform every other covenant or condition within the designated periods, unless a specific
waiver is granted in writing for each such covenant or condition.

GILBERT’s agreement to waive a specific time provision or to extend the time for performance
shall not constitute a waiver of any other time provisions contained in the Contract Documents.
Failure of CONTRACTOR to complete performance promptly within the additional time
authorized in the waiver or extension of time agreement shall constitute a material breach of
this Contract entitling GILBERT to all the remedies set forth herein or provided by law.

LIQUIDATED AND SPECIAL DAMAGES

It is hereby agreed that the amounts per day set forth herein in paragraph 3.1.1 are reasonable
estimates of such liquidated damages and that said amounts do in fact bear a reasonable
relationship to the damage that would be sustained by GILBERT, and CONTRACTOR agrees
to pay such liquidated damages as herein provided.

3.1.1 GILBERT and CONTRACTOR recognize that time is of the essence for this Contract
and that GILBERT will suffer financial loss, in addition to and apart from the costs
described in Paragraph 3.2, if the Work and/or portions of the Work are not performed
and completed within the times specified, plus any extensions thereof allowed in
accordance within the Contract Documents. GILBERT and CONTRACTOR also
recognize the delays, expense, and difficulties involved in proving, through legal or
arbitration proceedings, the actual loss suffered by GILBERT if the Work or portion of
the Work is not completed on time. Accordingly, instead of requiring any such proof,
GILBERT and CONTRACTOR agree that as liquidated damages for delay (but not as a
penalty) CONTRACTOR shall pay GILBERT $275 dollars and no cents ($275.00) for
each working day that expires after the time specified for substantial completion, until
the Work is substantially complete. After Substantial Completion, if CONTRACTOR
shall neglect, refuse or fail to complete the remaining Work within the Contract Time or
any proper extension thereof granted by GILBERT, CONTRACTOR shall pay
GILBERT $275 dollars and no cents ($275.00) for each working day that expires after
the time specified for Final Completion and readiness for final payment.
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3.2 Special Damages: In addition to the amounts provided for liquidated damages,
CONTRACTOR shall pay GILBERT the actual costs reasonably incurred by GILBERT for
GILBERT’s PM/CM, if applicable, the Project Engineer and for engineering and inspection
forces employed on the Work for each working day that expires after the time specified for
Final Completion, including any extensions thereof made in accordance with the Contract
Documents, until the Work is finally complete. The rate for inspection services for this contract
is $90 per hour. The rate for the work by the Project Engineer for this Contract is $ 120.00 per
hour. The rate for work by GILBERT CM, if applicable, is $ 120.00 per hour. Each of these
hourly rates is calculated at time and one half for work required to be performed during other
than normal business hours.

3.3  GILBERT may withhold and deduct from any payment due to CONTRACTOR the amount of
liquidated damages, special damages, and other costs, such as CONTRACTOR’S failed testing
costs or damages to other GILBERT property, from any moneys due CONTRACTOR under the
Contract.

4.0 CONTRACT PRICE
GILBERT shall pay CONTRACTOR for completion of the Work in accordance with the
Contract Documents, an amount in current funds not to exceed the sum of dollars
and no cents ($ ) as more specifically set forth in CONTRACTOR’S bid, and any
additional amounts agreed to pursuant to valid CHANGE ORDER, approved by GILBERT.

5.0 CONTRACT DOCUMENTS
The following documents are pertinent to the Project

5.1  This Contract (pages 1 to 8, inclusive).

5.2  Addenda consisting of Numbers 1 to 3 inclusive.

5.3  The project Specifications dated 10/2014 entitled Baseline Road Over Consolidated Canal
Bridge Repairs.

5.4  The project Drawings comprised of a set entitled Consolidated Canal Bridge Repairs

55  Performance Bond (page F1-F2 ) and Payment Bond (page G1-G2 ).

5.6  The approved CPM Construction Schedule dated NA.

5.7  The project General Conditions (pages 1 to 99, inclusive).

5.8  The project Supplementary Conditions (pages SC1 to SC2, inclusive.

59  Notice to Proceed dated NA.
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5.10

5.11

5.12

6.0

6.1

6.2

6.3

6.4

6.5

6.6

6.7
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CONTRACTOR?’S List of Subcontractors (pages A6 to A7) inclusive.

CONTRACTOR?’S Schedule of Manufacturers and Suppliers of Major Equipment and Material
Items (page A6).

The following which may be delivered or issued after the Effective Date of this Contract and
are not attached hereto:

A. Written Attachments
B. Work Change Directives
C. Change Order(s)

MISCELLANEQOUS

This Agreement shall inure to the benefit of, and shall be binding upon GILBERT and
CONTRACTOR and their respective successors and assigns.

This Agreement may not be amended or any of its terms modified without the written consent
of GILBERT and CONTRACTOR.

This Agreement may be executed in several counterparts, each of which shall be an original and
all of which shall constitute but one and the same instrument.

This Agreement shall be governed by and construed in accordance with the laws of the State of
Arizona.

CONTRACTOR agrees he is an independent contractor and not an agent or employee of
GILBERT. CONTRACTOR shall supervise and direct the WORK to be done, using his best
skill and attention. CONTRACTOR shall be solely responsible for all construction means,
methods, techniques, sequences, procedures and for coordinating all portions of the WORK,
required by the CONTRACT DOCUMENTS. CONTRACTOR shall be responsible to
GILBERT for the acts and omissions of his employees, SUBCONTRACTORS and their agents
and employees, and other persons performing any of the WORK under any CONTRACT
DOCUMENTS.

Should litigation be necessary to enforce any term or provision of this CONTRACT, or to
collect any damages claimed or portion of the amount payable under this CONTRACT, then all
litigation and collection expenses, witness fees, court costs, and attorney's fees shall be paid to
the prevailing party. Nothing herein shall preclude non-binding arbitration if they so elect in
the event of a dispute hereunder.

Under Section 38-511, Arizona Revised Statutes, as amended, GILBERT may cancel any
CONTRACT it is a party to within three years after its execution and without penalty or further
obligation, if any person significantly involved in initiating, negotiating, securing, drafting or
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6.8

6.9

6.10

6.11
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creating the CONTRACT on behalf of GILBERT is, at any time while the CONTRACT or any
extension thereof is in effect, an employee or agent of any other party to the CONTRACT in
any capacity or a consultant to any other party to the CONTRACT with respect to the subject
matter of the CONTRACT. In the event GILBERT elects to exercise its rights under Section
38-511, Arizona Revised Statutes, as amended, GILBERT agrees to immediately give notice
thereof to CONTRACTOR.

All notices and demands required or permitted by this CONTRACT shall be in writing and
shall be deemed to have been given or properly served when (1) sent by Certified Mail (postage
fully prepaid) to the respective address below or to such other address as may be furnished by
either party pursuant to this Section; (2) delivered personally to the authorized representative of
the parties to this CONTRACT; or (3) if given by telefacsimile, when addressed and
transmitted to the respective telefacsimile number as specified below or to such other address or
telefacsimile number as may be furnished by either party to the other pursuant to this Section,
and the appropriate confirmation of transmittal is received. Any party giving notice or demand
by telefacsimile immediately shall send the other party a copy of such notice or demand by
Certified Mail (postage fully prepaid) to the respective address below or to such other address
as may be furnished by either party pursuant to this Section.

GILBERT: CONTRACTOR:

Gregory Smith, PE, PS Representative Name
Town Engineer Representative Title
Town of Gilbert Company Name

90 East Civic Center Drive Company Address
Gilbert, Arizona 85296 Company Address

No amendment or waiver of any provision of these CONTRACT DOCUMENTS nor consent to
any departure by GILBERT shall be effective unless the same shall be in writing and signed by
GILBERT. Such waiver or consent shall be effective only in the specific instance and for the
specific purpose for which given.

No waiver by GILBERT of any default or breach by CONTRACTOR shall be deemed to be or
constitute a waiver of any other or subsequent default or breach. GILBERT specifically
reserves and shall have all rights and remedies available to it under the provisions of the
CONTRACT DOCUMENTS.

Immigration Law Compliance Warranty:

6.11.1 Asrequired by A.R.S. § 41-4401, Contractor hereby warrants its compliance with all
federal immigration laws and regulations that relate to its employees and A.R.S. § 23-
214(A). Contractor further warrants that after hiring an employee, Contractor verifies
the employment eligibility of the employee through the E-Verify program.

6.11.2 If Contractor uses any subcontractors in performance of the Work, subcontractors
shall warrant their compliance with all federal immigration laws and regulations that
relate to its employees and A.R.S. § 23-214(A), and subcontractors shall further
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6.11.3

6.11.4

6.11.5

Project Name: Consolidated Canal Bridge Repair
Project No: ST156
Contract No: 2015-7003-0536

warrant that after hiring an employee, such subcontractor verifies the employment
eligibility of the employee through the E-Verify program.

A breach of this warranty shall be deemed a material breach of the Contract that is
subject to penalties up to and including termination of the Contract. Contractor is
subject to a penalty of $100 per day for the first violation, $500 per day for the second
violation, and $1,000 per day for the third violation. Gilbert at its option may
terminate the Contract after the third violation. Contractor shall not be deemed in
material breach of this Contract if the Contractor and/or subcontractors establish
compliance with the employment verification provisions of Sections 274A and 274B
of the federal Immigration and Nationality Act and the E-Verify requirements
contained in A.R.S. § 23-214(A).

Gilbert retains the legal right to inspect the papers of any Contractor or subcontractor
employee who works on the Contract to ensure that the Contractor or subcontractor is
complying with the warranty. Any inspection will be conducted after reasonable
notice and at reasonable times.

If state law is amended, the parties may modify this paragraph consistent with state
law.

6.12 Equal Treatment of Workers: CONTRACTOR shall keep fully informed of all federal and

state laws, county and local ordinances, regulations, codes and all orders and decrees of bodies
or tribunals having any jurisdiction or authority, which in any way affect the conduct of the
WORK. CONTRACTOR shall at all times observe and comply with all such laws, ordinances,
regulations, codes, orders and decrees; this includes, but is not limited to laws and regulations
ensuring equal treatment for all employees and against unfair employment practices, including
the Occupational Safety and Health Administration (“OSHA”) and the Fair Labor Standards
Act (“FLSA”). CONTRACTOR shall protect and indemnify GILBERT and its representatives
against any claim or liability arising form or based on the violation of such, whether by
CONTRACTOR or its employees.

Form No. CIP2.3

Construction Contract for DBB Project
Revised August 24, 2013



Project Name: Consolidated Canal Bridge Repair
Project No: ST156
Contract No: 2015-7003-0536

IN WITNESS WHEREOF, the parties hereto have executed this Contract on the day and year first

written above.

APPROVED AS TO FORM:
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TOWN OF GILBERT

By:

John Lewis, Mayor

CONTRACTOR

By:
Title:




